STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 11

NUMBER OF Bl DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

10/ 18/ 05
03- 0E3204

03- COL-5-R1. 9/R8. 2

BI D S

IN COL
SQUTH
CREEK
BRI DGE

UMMARY

USA COUNTY ABOUT 11.3 KM
CF WLLIAM5 AT PETROLEUM
BRI DGE AND AT SALT CREEK

REPAI R SLABS

FUND TOTAL HA22 750, 000
ENG NEERS EST 594, 950. 00
RAS
Bl D TOTAL Bl DDER | D
670, 685. 00 1
935, 359. 00 2
969, 441. 50 4
1, 143, 510. 00 3

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

AMOUNT OVER

DEPARTMENT

75, 735. 00

OF TRANSPORTATI ON

Bl D245
PACE 1
10/ 19/ 05
CONTRACT CODE 'F '
20 CONTRACT | TEMS

FEDERAL Al D NONE

PERCENT OVER

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

PROFESSI ONAL CONSTRUCTI ON
SERVI CES

164 BELLE AVENUE
PLEASANT HI LL CA 94523

GOLDEN STATE BRI DGE | NC

901 HOWE ROAD
MARTI NEZ CA 94553

AMVERI CAN Cl VI L CONSTRUCTORS
WEST COAST | NC

3701 MALLARD DRI VE

BENI CI A CA 94510

VI KI NG CONSTRUCTI ON
COVPANY | NC

P O BOX 1508

RANCHO CORDOVA CA 95741

FAX

FAX

FAX

FAX

925 945-1052
00733742
925 945-1738

925 372-8000
00851187
925 372-8001

707 746-8028
00526319
707 746-0936

916 852-5530
00745029
916 852-5533

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

55
EST 12.73

SB PREF CLAI MED

SB PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



03- 0E3204
03- COL-5-R1
10/ 18/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

10/ 19/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ABSL
HAYWARD CA

APPLY A LI NE
ANDERSON CA

AUSTI N ENTERPRI SES
BAKERSFI ELD CA

DE BRUI N CONSTRUCTI ON
FRENCH CAMP CA

HARRI S SALI NAS REBAR
LI VERMORE CA

REDGW CK CONSTRUCTI ON
HAYWARD CA

THOVAS AND PRATT
EL SOBRANTE CA

I TEMS 6 AND 7 ( PARTI AL)

I TEMS 17 THRU 19

I TEMS 4, 12 AND 13 ( PARTI AL)

ITEMS 8 AND 14 THRU 16

I TEMS 12 AND 13 ( PARTI AL)

| TEMS 10 AND 11 ( PARTI AL)

| TEM 4 ( PARTI AL)



03- 0E3204
03- COL-5-R1 S

10/ 18/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
UMMARY OF REMAI NI NG BI DDERS PAGE 3
10/ 19/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 A B S L CONSTRUCTI ON GRI NDI NG ASPHALT CONCRETE PAVEMENT
HAYWARD CA
DE BRUI N CONSTRUCTI ON POLYESTER OVERLAY
FRENCH CAMP CA
HARRI S SALI NAS REBAR REI NFCRCI NG STEEL
LI VERMORE CA
MARTI N BROTHERS CONSTRUCTI ON ASPHALT CONCRETE PAVI NG
RANCHO CORDOVA CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ANRAK CORPCRATI ON REMOVE AND CCOLD PLANE ASPHALT CONCRETE ( PARTI AL)

SACRAMENTO CA

APPLY A LI NE
ANDERSON CA

HARRI' S SALI NAS REBAR
LI VERMORE CA

MARTI N BROTHERS CONSTRUCTI ON
RANCHO CORDOVA CA

THOVAS AND PRATT
EL SOBRANTE CA

TI TAN
REDDI NG CA

STRI PI NG

REBAR

ASPHALT CONCRETE PAVI NG

CONSTRUCTI ON AREA SI GNS

PORTABLE CHANGEABLE MESSAGE SI GN



03- 0E3204
03- COL-5-R1 S
10/ 18/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
UMMARY OF REMAI NI NG BI DDERS PAGE 4
10/ 19/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

DE BRUI N CONSTRUCTI ON
FRENCH CAMP CA

HARRI S SALI NAS REBAR
LI VERMORE CA

MARTI N BROTHERS CONSTRUCTI ON
RANCHO CORDOVA CA

POLYESTER CONCRETE AND JO NT SEALS

REBAR

ASPHALT PAVI NG



03- 0E3204 Bl D245

03- COL-5-R1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
10/ 18/ 05 10/ 19/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2,000. 00 2, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 500. 00 4, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 45, 000. 00 45, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 4, 000. 00 4, 000. 00
6 150857 REMOVE ASPHALT CONCRETE SURFACI NG MR 1,090 9. 20 10, 028. 00
7 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 1, 920 5. 00 9, 600. 00
8 153225 PREPARE CONCRETE BRI DGE DECK SURFACE M2 484 11.00 5, 324. 00
9 260210 AGGREGATE BASE ( APPROACH SLAB) VB 27 375. 00 10, 125. 00
10 390102 ASPHALT CONCRETE ( TYPE A) TONN 290 110. 00 31, 900. 00
11 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 150 130. 00 19, 500. 00
12 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 260 1, 450. 00 377, 000. 00
(TYPE R)
13 510800 PAVI NG NOTCH EXTENSI ON VB 6.5 6, 000. 00 39, 000. 00
14 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 11 3, 300. 00 36, 300. 00
15 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY M2 484 93. 50 45, 254. 00
16 519120 JONT SEAL (MR 15 MV) M 97 132. 00 12, 804. 00
17 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 650 6. 00 3, 900. 00
18 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 330 5. 00 1, 650. 00
(BROKEN 10.98 M- 3.66 M
19 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 60 30. 00 1, 800. 00
20 999990 MOBI LI ZATI ON LS LUVMP SUM 10, 000. 00 10, 000. 00

TOTAL 670, 685. 00



03- 0E3204 Bl D245
03- COL-5-R1 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
10/ 18/ 05 10/ 19/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 2,500. 00 2500. 00 2, 000. 00 2000. 00 2, 000. 00 2000. 00
2 2,500. 00 2500. 00 10, 000. 00 10000. 00 20, 000. 00 20000. 00
3 5, 000. 00 5000. 00 7, 700. 00 7700. 00 5, 000. 00 5000. 00
4 65, 000. 00 65000. 00 74, 000. 00 74000. 00 147, 000. 00 147000. 00
5 15, 000. 00 15000. 00 6, 000. 00 6000. 00 20, 000. 00 20000. 00
6 50. 00 54500. 00 25.00 27250. 00 58. 00 63220. 00
7 25. 00 48000. 00 9. 00 17280. 00 35. 00 67200. 00
8 12. 00 5808. 00 6. 00 2904. 00 15. 00 7260. 00
9 120. 00 3240. 00 700. 00 18900. 00 260. 00 7020. 00
10 220. 00 63800. 00 215. 00 62350. 00 360. 00 104400. 00
11 325. 00 48750. 00 350. 00 52500. 00 400. 00 60000. 00
12 1, 550. 00 403000. 00 1, 650. 00 429000. 00 1, 350. 00 351000. 00
13 4, 500. 00 29250. 00 10, 000. 00 65000. 00 12, 750. 00 82875. 00
14 3, 500. 00 38500. 00 3, 000. 00 33000. 00 3, 500. 00 38500. 00
15 80. 00 38720. 00 70. 00 33880. 00 100. 00 48400. 00
16 200. 00 19400. 00 250. 00 24250. 00 130. 00 12610. 00
17 5.50 3575. 00 5.35 3477. 50 5.50 3575. 00
18 5.20 1716. 00 5.00 1650. 00 5.00 1650. 00
19 35. 00 2100. 00 30. 00 1800. 00 30. 00 1800. 00
20 85, 000. 00 85000. 00 96, 500. 00 96500. 00 100, 000. 00 100000. 00
TOT 935, 359. 00 969, 441. 50 1,143, 510. 00




